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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES
REVISED BID SCHEDULE/ AMEND. 6
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001 1 Lump Sum
Design/Build
FFP

of Explosion Research and Development Loading Facility Administration
Component, Site Work: All site work, including utilities, associated with the
design and construction of the administration component, complete.
PURCHASE REQUEST NUMBER: W16ROE-4100-7736

NET AMT
FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0002 1 Lump Sum
Design/Build
FFP

of Explosion Research and Development Loading Facility Administration

Component, Building. All work associated with the Design and construction of the

administration component, complete.

NET AMT

FOB: Destination

W912DS-04-R-0006
0006
Page 2 of 13

AMOUNT

AMOUNT
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0006
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 1 Lump Sum
Design/Build
FFP
of Explosion Research and Development Loading Facility Explosive Processing
and Explosive Machining components, site work: All site work associated with the
Design and Construction of the explosive processing and explosive machining
components, complete.
NET AMT
FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 1 Lump Sum
Design/Build
FFP
of Explosion Research and Development Loading Facility explosive processing
and explosive machining components, building: All work associated with the
design and construction of the explosive processing and explosive machinning
components, complete.
NET AMT
FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005 1 Lump Sum
Design/ Build
FFP

Of Explosion Research and Development Loading Facility Explosive storage
component, site work: Allsite work associated with the design and construction of

the explosive storage, complete.

NET AMT
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FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006 1 Lump Sum
Design/Build
FFP
of Explosion Research and Development Loading facility explosive storage
component, building: all work associated with the Design and Construction of the
Explosive storage component, complete.
NET AMT
FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007 175 Cubic
Yard
ROCK EXCAVATION (ESTIMATED QUANTITY)
FFP

FOB:

IAW Section 01010, PARA. 2.5, (Excludes Price of Non-Rock Excavations
Required by Contract) (Estimated Quantity)

NET AMT

Destination



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0008 1 Dollars,
u.S.

FOB:

ITEM NO

0009

FOB:

Project Punch List

FFP

TO:  This line applies to all punch list items including those items identified at
the prefinal and final inspections and is above the normal retainage for this item.
Offerors shall include this amount in the bid price” $50,000.00". This amount shall
not be changed. This amount shall be retained by the Government in the event
contractor fails to complete punch list items. This amount is separate from
liquidated damages to be applied in the event the contractor fails to complete the
work within the time specified in the contract including any extensions. See
Section 00800 for additional information. (No partial payments will be provided
until final acceptance of this item).

NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Dollars,
u.s.
50% As Built
FFP
Drawings Per The 00800 Section For

Design Build a modern, approximately 28,000 square feet functionally configured
explosive research and development facility, Picatinny, New Jersey (No partial
payments will be provided until final acceptance of this item). $7,500.00.
Reference Paragraph 1.10 e. (00800 Section)

NET AMT

Destination

W912DS-04-R-0006
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AMOUNT

$50,000.00

AMOUNT

$7,500.00




ITEM NO
0010

FOB:

ITEM NO

0011
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Dollars,
U.S.
As-Built
FFP
Drawings Per The 00800 Section TO:

For Design Build a modern, approximately 28,000 square feet functionally
configured explosive research and development facility, Picatinny, New Jersey (No
partial payments will be provided until final acceptance of this item).
"$15,000.00".

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

1 Lump Sum
Option 1: Design/Build
FFP
of upgrade of exterior of building 225: All work associated with the design and
construction of the refinishing of the exterior of the building 225 to be
architecturally compatible with other components of the project, complete (if
exercised), including required asbestos survey and abatement, demolition and new
constuction.

NET AMT

Destination

W912DS-04-R-0006
0006
Page 6 of 13

AMOUNT

$15,000.00

AMOUNT




ITEM NO

0012
OPTION

FOB:

ITEM NO

0013
OPTION

FOB:

W912DS-04-R-0006

0006
Page 7 of 13
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Option 2: Design/Build
FFP
of enclosed 8 foot walkway between explosive research and development loading
facility and building 225, complete: All work associated with the design and
construction of the enclosed walkway from the explosive processing and explosive
machining components to building 225, complete (if exercised), including
sitework, foundations, framing, translucent siding, roofing, lighting, entry and exit
doors.
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Option 3: Design/Build
FFP
of enclosed 8 foot walkway between explosive research and development loading
facility and the administration component, complete: All work associated with the
design and construction of the enclosed walkway from the explosive processing
and explosive machining components to the administration component, complete
(if exercised), including sitework, foundations, framing, translucent siding, roofing,
lighting, entry and exit doors.

NET AMT

Destination
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0014 1 Lump Sum
OPTION 100,000 Gallon Fire Water Storage
FFP

Design and construct above ground firewater storage with 100,000-gallon capacity,
fire pump, and resultant piping system with barrier to protect structure from
accidental explosive detonation from the completed project facilities, complete (if
exercised), including sitework, foundations, structures, lighting, and egress doors
(if required).

NET AMT

FOB: Destination

TOTAL BASE (CLINS 0001-0010) $

TOTAL OPTIONS (CLINS 0011-0014)$

TOTAL BASE PLUS OPTIONS (CLINS 0001-0014)

$

EXERCISE OPTION PERIOD
Options may be exercised within 180 calendar days after award of the contract.
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SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0006

Changes to the Specifications:

Section 01010, paragraph 4.3.8: Life Safety Plan
Delete the paragraph and replace with the following:

All structures shall have exits and means of egress that comply with the requirements of NFPA
101, to assure protection of occupants from fire or similar emergencies, except as modified by
UFC 3-600-01. The facility shall be approved by the Department of Defense Explosives Safety
Board (DDESB) prior to occupation, which requires a separate submittal, generally at the 60%-
65% design completion stage. This operational review process and receipt of comments
generally takes 60-180 days and must be closely coordinated with the DPW at Picatinny.
Corrective actions identified by DDESB must be incorporated into the project design and facility
construction.

Section 01010, paragraph 4.3.11: Security Design
Add the following to the end of the first sentence:

and the requirements of paragraph 4.3.11.1.

Add the following to section 01010:
4.3.11.1: Physical Security Design and Construction Requirements

The following requirements shall be met for any room/structure that will store
explosives/energetics. Each room that has an explosive allowance shall be considered a space
that will store explosives/energetics.

a. Walls. Walls will consist of 8 inches of concrete reinforced with No. 4 reinforcing bars at 9
inches on center in each direction, or 8—inch concrete block with No. 4 bars threaded through
direction, or 8—inch concrete block with No. 4 bars threaded through block cavities filled with
mortar or concrete and with horizontal joint reinforcement at each course.

b. Ceilings and roofs. Reinforcing bar spacing shall form a grid so that the area of any opening
does not exceed 96 square inches using No. 4 bars or larger. The ceiling or roof shall be of
concrete construction. The thinnest portion may not be less than 6 inches.

c. Floors. Floors, if on grade, will be a minimum of 6 inches concrete construction reinforced
with 6 inches by 6 inches—W4 by W4 mesh or equivalent bars. Where the floor slab acts as the
ceiling of an under-lying room or area, the ceiling standards apply.

d. Doors. Doors will be constructed of 1-3/4 inch thick solid or laminated wood with 12—-gauge
steel plate on the outside face, or will be standard 1-3/4 inch thick, hollow metal, industrial-type
construction with minimum 14 gauge skin plate thickness, internally reinforced vertically with
continuous steel stiffeners spaced 6 inches maximum on center.
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(1) Door bucks, frames, and keepers will be rigidly anchored and provided with
antispread space filler reinforced to prevent disengagement of the lock bolt by prying or
jacking of the door frame. The frames and locks for both interior and exterior doors will
be so designed and installed as to prevent sufficient removal of the frame facing or the
built-in locking mechanism to allow disengagement of the lock bolt from outside a
secured room when the door is closed and locked.
(2) Construction requirements for door frames and thresholds will be as exacting as those
for the doors themselves. For example, where metal doors are used, the frame and
thresholds will be of metal. A GSA approved class 5 armory door or GSA approved Class
5 vault door with a built—in, three—position, dial-type, changeable combination lock, may
be used instead of other doors or locks.
(3) Various types of hinges are commercially available. When choosing the proper type
of hinge for secure area doors, hinges will be of the fixed pin security hinge type or
equivalent; exposed hinge pins will be pinned, spot welded, or otherwise secured to
prevent removal; and hinge mounting screws may not be exposed to the outside of the
room except for class 5 steel vault door hinges.
(4) Shrouded high security Navy hasps shall be provided and installed for all doors.
(5) For spaces that require frangible panels, as per other Army Regulations, the door
assembly shall be designed to serve as the frangible panels.
(6) All door dimensions identified in attachment A shall be considered minimum
dimensions, width and/or height.
e. Windows and other openings. Windows and other openings will be sealed with material
comparable to that forming the adjacent walls and otherwise limited to the minimum essential.
Windows, ducts, vents, or similar openings of 96 square inches or more with the least dimension
greater than 6 inches will be equipped with any of the following:
(1) Three—eighth inch or larger hardened steel bars, provided the vertical bars are not
more than 4 inches apart with horizontal bars welded to the vertical bars so that the
openings do not exceed 32 square inches.
(2) Number 8 gauge high carbon manganese steel mesh with 2—inch diamond grid.
(3) Number 6 gauge steel mesh with 2—inch diamond grid when number 8 in (2) above, is
not available.
(4) Bars or steel mesh will be securely embedded in the structure of the building or
welded to a steel frame that will be securely attached to the wall with fastenings
inaccessible from the exterior of arms storage facility.

Section 01010, paragraph 4.4.2.1: Substantial Dividing Walls
Add the following to the end of the second sentence:

and the requirements of paragraph 4.3.11.1.

Section 01010, paragraph 4.4.3: Explosive Storage Component
Remove the first sentence and replace with the following:

The explosive storage facility [magazine] will include a structure with four (4) rooms, each
having clear interior space dimensions of 14’0 long by 14°0” wide. There will also be minimum
clear interior height dimensions of 10°0” to equipment and 12°0” to the structure.
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Section 01010, paragraph 4.4.3.1: Blow-out Design
Add the following to the end of the first sentence:

and the requirements of paragraph 4.3.11.1.

Section 01010, paragraph 6.5.3: Sprinkler Supply Water
Delete the contents of this paragraph and replace with the following:

A new water supply, of ten-inch nominal diameter, is currently being installed within the project
area. Fire flow test data of this new supply is not available at this time. The Contractor should
assume this new water supply will be of sufficient pressure and flow to accommodate all fire
protection requirements for this project.

A bid option item, providing above ground firewater storage of 100,000 gallon capacity, fire
pump, and resultant piping system with barrier to protect the structure from accidental explosive
detonation from the completed project, is included should the Contractor conducted sprinkler
tests and hydraulic calculations validate the requirement for a supplemental water source to meet
the fire protection requirements of the project.

Section 01010, paragraph 10.5: High Energetic Material
Add the following to the end of the last sentence:

The storage magazine (explosive storage facility), in addition to all other design and code
requirements, must comply with the requirements of Section 4.3.11.1.

Section 01012, paragraph 1.7.2: Government Review
Replace subsection c. with the following:

As an additional Quality Assurance check, the Government will send the 60-65% submittal to
the Department of Defense Explosive Safety Board (DDESB) for review. DDESB

operational review generally requires 60-180 days for review and issuance of comments.
Corrective actions identified by DDESB must be incorporated into the project design and facility
construction.

Attachment A: Architectural Room by Room Requirements
For Door information for rooms 400-403 add:

Type: E

Width: 6°0”

Height 8°0”

For Room 400-403 delete the ceiling height dimension and replace with, “10°0” clear to
equipment and 12°0” clear to structure.”
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Contractor Questions with Government Responses for Informational Purposes Only

111. Contractor question: RFP Specification Section 01010-87, Para. 6.5.3 indicates that

the Contractor should account for an underground firewater storage tank and fire pump to be
utilized for the Fire Protection system. Our expanded calculation indicate that to meet the code
requirement, an approximately 300,000 gallon water tank is needed. This tank may not be
underground for its shear size (over six stories high) at a cost (for the tank, insulation, concrete
foundation and support, fire pump etc.) of over $700,000.00. We are fearful that no Contractors
are going to account for that tank since the RFP indicated an underground tank. Please clarify the
requirement of that paragraph.

Government response: Offerors are reminded to provide proposals in compliance with the RFP
requirements, specifically Section 6.5 Fire Protection.

112. Contractor question: The Safety Plan incorporated at the end of Amendment No. 5 is
written for a substantially different room account than the one contained in the RFP (Amend.
No.1 to 4). Different rooms are described in Amendment No. 5.

Government response: The revised Site Safety Plan (SSP) included in Amendment-0005
includes an overall site plan that differs from the suggested site plan described in the RFP.
Offerors are instructed to use the explosive safety concerns, separation distances, suggested site
layout, and safety related issues addressed in the revised Site Safety Plan included in
Amendment 0005. Offerors should use the room descriptions, functional adjacencies, and design
relationships described in the RFP for each building. Whereas the site plan may have changed,
the individual building room layouts remain consistent with the RFP.

113. Contractor question: | request you to extend the bid due date by two weeks, to
August 16, 2004.

Government response: The due date for receipt of proposals is extended to 2:00:00 PM EST on
12 August 2004.

SECTION 00010 - SOLICITATION CONTRACT FORM
The required response date/time has changed from 03-Aug-2004 02:00 PM to 12-Aug-2004 02:00 PM.



CLIN 0014 is added as follows:

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0014 1 Lump Sum
OPTION 100,000 Gallon Fire Water Storage

FFP

Design and construct above ground firewater storage with 100,000-gallon capacity,
fire pump, and resultant piping system with barrier to protect structure from
accidental explosive detonation from the completed project facilities, complete (if
exercised), including sitework, foundations, structures, lighting, and egress doors

(if required).

NET AMT

FOB: Destination

(End of Summary of Changes)
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